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Addendum No. 1 

PROJECT: REQUEST FOR PROPOSALS – Avila Valley Region Wastewater 

Alternatives Analysis 

DATE: July 25th, 2024 

FROM: Dywane Chisam, SMMWC General Manager 

TO: Prospective Firms and Consultants 

 

NOTICE: This addendum forms a part of the RFP and modifies the original delivered 

Documents issued July 15th, 2024, as noted herein.  

 

ADDENDUM CONTENTS: 

Item 1: Changes to the proposal submission deadline and review schedule  

Item 2: Updated hyperlinks from page 3 of the RFP 

Item 3: Request for Information – Questions and Answers 

 

          Issued By: 

 

             ______________ 

               Dywane Chisam 

General Manager 

San Miguelito Mutual Water Company 
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Item 1: Changes to the proposal submission deadline and review schedule 

The deadline to submit proposals for the Avila Valley Region Wastewater Alternatives Analysis 

has been extended by two weeks from August 9th, 2024 at 4:00 PM to August 23rd, 2024 at 5:00 

PM PDT. The anticipated schedule for review and selecting the recommended consultant is 

adjusted. Please see the updated proposal submittal and review schedule below, this schedule 

replaces the schedule included in the original RFP.  

Proposal Submittal and Award Process and Schedule 
Key Milestone Schedule 

Request for Proposals Issued July 15th, 2024 

Submit Questions By July 26th, 2024 at 5:00 PM  August 9th, 2024 at 5:00 PM 

Responses to Questions Posted By August 2nd, 2024 August 16th, 2024 

Submit Proposals By August 9th, 2024 at 4:00 PM  August 23rd, 2024 at 5:00 PM 

Notice of Award August 30th, 2024  September 20th, 2024 

Initial Draft Study Complete February 6th, 2025 February 20th, 2025 

Final Draft Study Complete April 4th, 2025 April 18th, 2025 

Submittal of Final Draft Study to 

RWQCB 
April 11th, 2025 April 25th, 2025 
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Item 2: Updated hyperlinks from page 3 of the RFP 

 

The hyperlinks included on page 3 of the RFP were broken when formatting the PDF. Please see 

the updated hyperlinks below: 

• 2015 Water Resource Analysis 

• 2018 Avila Regional Recycled Water Study (please email Michelle Koon 

medson@smmwc.com for a copy) 

• 2019 Avila by the Sea Preliminary Water and Wastewater System Capacity Evaluation  

• 2020 Water Resource Analysis Update 

• 2022 Pumping Testing Wells 4A, 5A, 6A Technical Memorandum 
• Additional resources are available on the SMMWC website: http://www.smmwc.com/ 

  

http://www.smmwc.com/uploaded_content/resources/Report_Final_Text_and_Graphics.pdf
http://www.smmwc.com/uploaded_content/resources/Report_Final_Text_and_Graphics.pdf
mailto:edson@smmwc.com
http://www.smmwc.com/uploaded_content/resources/Avila_By_The_Sea_Wallace_Group_Report.pdf
http://www.smmwc.com/uploaded_content/resources/Final_Public_Document.pdf
http://www.smmwc.com/uploaded_content/resources/Final_Public_Document.pdf
http://www.smmwc.com/uploaded_content/resources/San_Miguelito_Water_Company_Alluvial_Well_Pumping_Tests_Memo_20_Jan_2022.pdf
http://www.smmwc.com/
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Item 3: Request for Information – Questions and Answers 

1. Question: Does SMMWC have a budget for this Alternatives Analysis project? 

ANSWER: The project budget is $100,000. 

  

 


